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“A Different Contracting Experience”





PROPOSAL

To: ABC Manufacturing Company

      123 South Streel


       Any Town, USA 12345
Attn: John Doe

Phone: 555-555-1212            E-mail: Jdoe@abcmc.com 
Fax: 
555-555-1222                                            
DATE


QUOTATION #               PROJECT NAME

         TERMS


September 20, 2011       Q20110920-01CD/MR         GP-3I Relocation                    30% Down Net 10 Days
Gentlemen; Merk Industrial Services is pleased to provide this quotation to supply equipment, labor, materials, mobilization and shipping for the relocation of the Manufacturing operation from the Albany, NY facility to your Seattle, WA facility.
Removal Scope of Work:
1. Mark, Tag and photograph all components 
2. Electrical removal

a. Mark, disconnect all motor leads and pull back to MCC

b. Mark, Tag, disconnect all control wiring and pull back to control cabinet

c. Tag and remove all thermocouples and lead wires.

d. Remove conduits and wire trays 

e. Remove switch gear, j boxes, sub panels, transformers ECT.

3. Remove Ball mill platform complete and stage for shipment
4. (3) Ball Mill Grinding Mills
a. Remove grinding media and package for shipment

b. Disassemble mills from support stands and stage for shipping
c. Remove Motors, drives and support stands

d. Safety enclosures

e. Platform, steps, handrail and associated components

5. Remove DI Water Treatment System

a. Water meter and programmable meter

b. Water manifold and hoses

c. Gas fired radiant heater

6.  Remove (4) Slip Tanks

a. Platforms, steps and hand rails

b. Switch gear, disconnects, soft starts, wiring ECT.

7. Disassemble Spray Dryer System (Interior Components)

Floor Level

a. Burner, gas meter and complete gas train

b. Combustion air and control piping

c. Product bagger and scale system

d. Drier piping, doughnut sections, in feed and exit chutes

e. In feed mixer, peristaltic pump and support structures 

f. Feed slip tank, plate forms and electrical components

g. All thermocouples, control wiring, speed controllers and air piping

h. Control cabinet, magnehelic gauges and dust collector timer

Second Level

a. Screw Conveyor and air lock

b. Product collector blower and duct work

c. Surge hopper

d. Vibrators 

e. Electrical and pneumatic component

f. Access ladder, hand rails and platform (upper level)
g. Product collector and support structures

h. Complete Support structures and bracing

8. Spray Dryer System (Exterior Components)

a. Combustion Blower 

b. Combustion air piping and control piping

c. Electrical disconnects, wiring and conduits

d. Support structure and enclosure

9. Nuisance Dust Collector 

a. Blower and duct work

b. Electrical components

10. Waste Water System

a. Settling hoppers and hoses

b. Pumps and air regulators

c. Gas fired radiant heaters

d. Light fixtures

11. Wash Out Station

a. Pressure washer and hoses

b. Drain lines

12. Electrical Components

a. Primary 480V switch gear

b. Secondary Transformers

c. Breaker panels

d. Sub panels

e. Lighting Fixtures

f. Motor control center (MCC)

13. QA Lab

a. Particulate size analyzer 

b. Computer stations

c. Tool Cabinet / Tools

d. Microwave ovens

e. File cabinets, work benches and furniture

14. Office Structure and Contents

15. Pallets, Pallet Racks and Miscellaneous 

16. Material Handling Equipment 
a. Forklifts

b. Loader
c. Ramp

17. Pressure wash all removed equipment
18. Package all above, load on trucks and ship to Sproul Plant for reinstallation or storage
Mechanical Reinstallation Scope of Work

1. Receive and unload trucks. Stage components for reinstallation

2. (3) Ball Mill Reinstallation

a. Set level and align ball mill supports 

b. Assemble mills to supports 

c. Assemble drive motors, jack shafts, gear boxes and align gear sets
3. Erect platform (all new A325 hardware) in original / modified configuration

4. Set slip tanks and access platforms

5. Reassemble spray dryer platform complete in original / modified configuration

6. Rig, set level and align spray dryer components to include

a. Burner, gas meter and complete gas train

b. Combustion air and control piping

c. Product bagger and scale system

d. Drier piping, doughnut sections, in feed and exit chutes

e. In feed mixer, peristaltic pump and support structures 

f. Feed slip tank, plate forms and electrical components

g. All thermocouples, control wiring, speed controllers and air piping

h. Control cabinet, magnehelic gauges and dust collector timer

i. Screw Conveyor and air lock

j. Product collector blower and duct work

k. Surge hopper

l. Vibrators 

m. Electrical and pneumatic component

n. Access ladder, hand rails and platform (upper level)
o. Product collector and support structures

p. Complete Support structures and bracing

7. Reassemble combustion blower system and enclosure structure

8. Rig, set and assemble nuisance dust collector and piping from original components (additional duct work upon request)

9. Set up wash down station configured as required
19. Waste Water System

e. Settling hoppers and hoses

f. Pumps and air regulators

g. Gas fired radiant heaters

10. Light fixtures

11. Electrical Equipment Reinstallation (rig, set anchor / mount)
a. Primary 480V switch gear

b. Secondary Transformers

c. Breaker panels

d. Sub panels

e. Lighting Fixtures

f. Motor control center (MCC)

g. Disconnects 
h. Main control panel, soft starts, inverters ECT

12. Assemble pallet racks and anchor to floor
Notes price includes:

· All labor, mobilizations, equipment, shipping, fuels and consumables

· All materials to include new A325 hardware, new anchor bolts / chemical anchor systems for all platforms.

· Anchor system for ball mills by others

Exclusions to be discussed:

· System orientation / modifications

· Electrical reinstallation
· Pneumatic piping
· Additional duct work

· Plumbing reinstallation
· Gas supply piping of hook up
· Environmental permitting 

Shipping: to include all cribbing and trailers / trucks. Estimated 22 total trucks

Six- loads to be covered trailers

Three-drop decks

Twelve- flats 

Three- permitted loads 
Main Scope Total Project Break Down
Mechanical Removal:                                                                                                                                                      $78,000.00

Shipping:                                                                                                                                                                          $35,950.00
Mechanical Reinstallation:                                                                                                                                            $149,100.00
Add 5’ X 23’ Water Tank Support Structure:                                                                                                                   $8,265.00

Add to Relocate “B” Mill on separate mobilization:                                                                                                       $6,833.00

Start up:                                                                                                                                                                              $6,500.00   
                                                                                                                                                                              Total: $284,648.00                                                                                     

Should you have any questions regarding pricing or the above scope of work, please call Craig Derk @ 717-215-9424 or Mike Riehl @ 717-371-5557. 

Thank you for the opportunity to quote this project. Respectfully Submitted: Mike Riehl / Craig Derk
176 West Main Street ( Salunga, PA 17538 ( (717) 898-8083 ( Fax: (717) 898-8093

